


**PW-2018-01 ANNUAL PRICE AGREEMENT FOR CONCRETE IMPROVEMENTS**

<i>Submitting Company:</i>	<i>Signed RFP Original, One Copy, &amp; Flash Drive</i>	<i>Credentials (W-9, licenses etc)</i>	<i>Conflict of Interest - CIQ (in packet)</i>	<i>Does Not Boycott Israel Certification</i>	<i>Bid Proposal Sheet</i>
<b>304 CONSTRUCTION</b> <b>1083 812</b> <b>Cedar Creek, TX 78612</b>	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No  Submitted original only.	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No  References submitted (4).	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No  PricingsSee Pg 6 of RFP.
<i>Heather Ambrose</i> <b>Signed By:</b>	08/06/18 <b>Date:</b>				
 <b>Witnessed By:</b>	8/13/18 <b>Date:</b>				

## BID PROPOSAL SHEET

Quantities listed below are estimates only. The City of Bastrop does not agree to buy a minimum or maximum quantity during the course of this contract.

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>TOTAL PRICE</u>
1.	New 4" Reinforced <b>3,000 PSI</b> concrete sidewalk with limestone aggregate, no fly ash, complete in place.	Less than 500 SF 501 to 4,000 SF 4,001 to 10,000 SF	<u>9.00</u> <u>7.25</u> <del>8.00</del> 5.45
2.	New 4" Reinforced <b>3,000 PSI</b> concrete sidewalk with limestone aggregate, no fly ash, complete in place. <b>(Labor Only)</b>	Less than 500 SF 501 to 4,000 SF 4,001 to 10,000 SF	<u>5.00</u> <u>3.75</u> <u>3.25</u>
3.	Remove & Replace 4" reinforced <b>3,000 PSI</b> concrete sidewalk with limestone aggregate, no fly ash, complete in place.	Less than 500 SF 501 to 4,000 SF 4,001 to 10,000 SF	<u>11.00</u> <u>10.00</u> <del>8.00</del> 7.95
4.	Remove & Replace 6" reinforced <b>3,000 PSI</b> concrete sidewalk with limestone aggregate, no fly ash, complete in place.	Less than 500 SF 501 to 4,000 SF 4,001 to 10,000 SF	<u>12.00</u> <u>10.50</u> <u>8.75</u>
5.	Remove & Replace 6" reinforced <b>3,600 PSI</b> concrete alley with limestone aggregate, no fly ash, complete in place.	Less than 500 SY 501 to 1,000 SY	<u>90.00</u> <u>75.00</u>
6.	Remove & Replace 6" reinforced <b>3,600 PSI</b> concrete street paving with limestone aggregate, no fly ash, complete in place.	Less than 100 SY 101 to 400 SY	<u>100.00</u> <u>90.00</u>
7.	Remove & Replace 6" reinforced <b>3,600 PSI</b> concrete street paving with limestone aggregate, no fly ash, complete in place.	Less than 50 SY 51 to 150 SY	<u>100.00</u> <u>95.00</u>
8.	Remove & Replace 6" reinforced <b>4,000 PSI</b> concrete street paving with limestone aggregate, no fly ash, complete in place.	Less than 100 SY 101 to 400 SY	<u>110.00</u> <u>95.00</u>
9.	Remove & Replace 6" reinforced <b>3,000 PSI</b> concrete curb with 12" gutter with limestone aggregate, no fly ash, complete in place.	Less than 500 SY 501 to 1,000 SY	<u>32.00</u> <u>32.00</u>
10.	Remove & Replace 8" reinforced <b>3,600 PSI</b> concrete street paving with limestone aggregate, no fly ash, complete in place.	Less than 50 SY 51 to 150 SY	<u>110.00</u> <u>105.00</u>